TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASS-  TASK NO. AMENDMENT

99124 2_36

“CONTRACTORAA A

QSS Group, Inc. 563-740-50-14-89

TASK TITLE: (NTE 80 characters; include Project name)
SWIFT-BAT Power Supply Design

] AsEISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR) MAIL | PHONE
CODE

Dale Brigham &Wéﬂ 3/27/00 563 [301-286-1140
BRANCH HEAD / % DATE CODE PHONE

Marlon Enciso /% 3/27/00| 563 563 |301-286-5845
CONTRACTING OFFICERS-TECHNJCAL REPRESENTATIVE (COTR) DATE CODE PHONE
& Cate .

Mdobert S. Lebair, Jr. MM a . 5/,2’7 00 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
{IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK) .

[X ] NO [ ] VES Larry Moore

The contractorhall identify and explain the reason for any dewatlons exceptions, N “ e cetedby Cotracting Off/cer .

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date:“ z 8 m

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. X1 NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [} YES X ] N/A

Government Furnished Property/Facilities: { 1 NG {X )} YES -- SEE LIST OF GFP {offsite only} / FACILITIES {onsite only}

Onsite Performance: [} NO [X ] YES If yes: [X ] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: {X ] NO [ 1YES

Highlighted Contract Clauses: fto be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be March 28, 2000.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X__No.1 __No.2 ___No.3 ___No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

776 be completed by Contracting Officer)
The target cost of this task orderis § 54,793
The target fee of this task order is $ 3,562
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis § 58,355

The maximum feeis $__ 5,206 .
The minimum fee is $0.

“AUTHORIZED SIGNATURE?

YROMENLY P MY O b SRR 3 W SRR i ot e 2% ] - >_
f.HIS TASK ASSIONMENT /E ’/;sus ACCORDING 7D THE CONTRACT CLAUSE “TASK ASSIGNMENFS AND REPORTS™ W
i\(lJ [ m’,ﬁ, “§ : CONTRACTING OFFICER

S NATURE OF CONTRACTING 9FFIC§R TYPED NAME OF CONTRACTING OFFICER
ZCONTRAGTOR!'S/ACCEPTANGE 2% R

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/38 (OLDER VERSIONS ARE OBSOLETE}
OISTAIBUTION: CONTAACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QsS Group, Inc. 99124 236

Applicable paragraphs from contract Statement of Work:

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

The contractor shall provide the necessary engineering and technician services to assist with the design and
development of the SWIFT-BAT Power Converter Box.

The contractor shall:

Design a DC-DC Converter to the specifications provided by the ATR.

Provide conceptual design, schematic, parts list, Pspice modeling (as required), breadboard, testing and test report.
Provide written status report to the ATR on a weekly basis regarding the status of the design and testing.
Provide oral status report to the ATR at least twice weekly regarding the status of the design and testing.
Communicaté with the ATR within 24 hours whenever a problem is surfaced that could affect the performance,
schedule or cost.

Provide a monthly summary of his activities to the ATR

Provide a written, detailed report at the completion of the breadboard testing giving test results and the design's
compliance with the specifications.

8. Provide sustaining engineering post delivery of breadboard Test Report.

o e

No

Test equipment, parts, and material for breadboarding shall be GFE.

PERFORMANCE SPECIFICATIONS:

The DC-DC converter design shall meet the specification defined by the ATR.
Analytical modeling of the circuits shall be done in Pspice.

APPLICABLE DOCUMENTS:

Evaluation and input to be based on all applicable SWIFT-BAT Performance and Verification Documents,

TASK END DATE: ‘9r30t00— €f32ifc0

MILESTONES/DELIVERABLES AND DATES:

Oral Status Reports - At minimum, twice weekly to ATR

Weekly Status Reports Weekly to ATR

Monthly Status Report Monthly to ATR due 15th of the month II Gt—f [ v AT
DC-DC Converter Schematic and Parts List One month . @-Fj&t’r o A2 XA ,C

Pspice Model (as required) Two months sALFE - e t GFE feviicmal ™

Final Test Report Within one week of completion of breadboard testing

PERFORMANCE STANDARDS:
Schedule: On time delivery of the above reports, Schematic and Final Test report

Technical: . ATR acceptance of above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Dale Brigham, building 20, room 162

GSFC FORM 703-1845a



